



Customer Payment Coupon

November 30, 2020

COUNTY OF CONTRA COSTA
255 GLACIER DR
MARTINEZ, CA 94553

References	
Notification #	117002320
Contract #	50033293 V1
ERR-PM #	35135398
Customer #	2326912

Customer Cost Summary

MARSH DR AND SOLANO WAY, CONCORD

Amounts Due	Total Due
Elec Reloc & Rearrangement Non-Refundable Payment	\$74,103.24
	\$74,103.24

Important Payment Information

To complete your contract ONLINE

- Follow the instructions provided with your electronic contract
- Submit payment at pge.com/contractpayments

To complete your contract BY MAIL

- Please make check payable to: **PG&E** or **Pacific Gas and Electric**
- Complete, sign and return the enclosed agreement(s), the SACAC form and the customer payment coupon with your payment
- **Remit payment and SACAC form to:**
PG&E CFM/PPC Department
PO BOX 997340
Sacramento, CA 95899-7340

IMPORTANT MESSAGE

Please review the enclosed information and total due. This document needs to be returned with the enclosed agreements.

If you complete your contract ONLINE, a copy will be saved to your Customer Connections Online (CCO) account at pge.com/cco.

To learn more about PG&E's gas and electric safety initiatives and resources please visit pge.com/safety.

Have Questions?
Please Call 1-800-422-0436



117002320



**® Pacific Gas and Electric Company
Agreement to Perform
Tariff Schedule Related Work**

November 30, 2020

DISTRIBUTION:

- Applicant (Original)
- Division (Original)
- ACCTG. SVCS.

REFERENCES:

Notification # 117002320
Contract # 50033293 V1
RR-PM # 35135398

COUNTY OF CONTRA COSTA, A GOVERNMENT AGENCY (Applicant) has requested PACIFIC GAS AND ELECTRIC COMPANY, a California corporation (PG&E), to perform the tariff schedule related work as located and described in paragraph 3 herein. PG&E agrees to perform the requested work and furnish all necessary labor, equipment, materials and related facilities required therefore, subject to the following conditions:

1. Whenever part or all of the requested work is to be furnished or performed upon property other than that of Applicant, Applicant shall first procure from such owners all necessary rights-of-way and/or permits in a form satisfactory to PG&E and without cost to it.
2. Applicant shall indemnify and hold harmless PG&E, its officers, agents and employees, against all loss, damage, expense and liability resulting from injury to or death of any person, including but not limited to, employees of PG&E, Applicant or any third party, or for the loss, destruction or damage to property, including, but not limited to property of PG&E, Applicant or any third party, arising out of or in any way connected with the performance of this agreement, however caused, except to the extent caused by the active negligence or willful misconduct of PG&E, its officers, agents and employees. Applicant will, on PG&E's request, defend any suit asserting a claim covered by this indemnity. Applicant will pay all costs that may be incurred by PG&E in enforcing this indemnity, including reasonable attorneys' fees.
3. The location and requested work are described as follows: (Describe in detail the materials and facilities to be furnished and/or work to be performed by PG&E. If more space is required, use other side and attach any necessary drawings as Exhibits A, B, C, etc):

LOCATION: MARSH DR AND SOLANO WAY, CONCORD

DESCRIPTION OF WORK ELECTRIC: Relocate transformer and service at applicant request

DESCRIPTION OF WORK GAS:

		Electric	Gas
Engineering and Administrative Costs	(+)	<u>\$4,546.16</u>	<u>\$0.00</u>
Including Applicant Design Value of		<u>\$0.00</u>	<u>\$0.00</u>
Re-engineering/Comp Prep/Add'l AD Plan Checks	(+)	<u>\$0.00</u>	<u>\$0.00</u>
Facilities (Cable, Transformers / Gas Pipe)	(+)	<u>\$10,022.35</u>	<u>\$0.00</u>
Trench, Conduits & Substructures	(+)	<u>\$28,096.33</u>	<u>\$0.00</u>
Tie-In / Meters	(+)	<u>\$36,713.71</u>	<u>\$0.00</u>
Trench Permits & Land Rights	(+)	<u>\$1,000.00</u>	<u>\$0.00</u>
Inspection Fees	(+)	<u>\$1,177.94</u>	<u>\$0.00</u>
Subtotal	(=)	<u>\$81,556.49</u>	<u>\$0.00</u>
Including Net Joint Pole Credit Value of		<u>\$0.00</u>	<u>\$0.00</u>
plus ITCC @ <u>24%</u> Electric <u>0%</u> Gas	(+)	<u>\$19,573.55</u>	<u>\$0.00</u>
plus Non Taxable Work	(+)	<u>\$0.00</u>	<u>\$0.00</u>
D.0405055 Line Extension Costs - Residential	(+)	<u>\$0.00</u>	<u>\$0.00</u>
D.0405055 Line Extension Costs - Non-Residential	(+)	<u>\$0.00</u>	<u>\$0.00</u>
less Value of Relocation Applicant Design Work	(-)	<u>\$0.00</u>	<u>\$0.00</u>
less Work Provided by Applicant	(-)	<u>\$27,026.81</u>	<u>\$0.00</u>
less Salvage	(-)	<u>\$0.00</u>	<u>\$0.00</u>
Total Payment	(=)	<u>\$74,103.23</u>	<u>\$0.00</u>



117002320

4. Applicant shall pay to PG&E, promptly upon demand by PG&E, as the complete contract price hereunder, the sum of Seventy-four thousand one hundred three dollars and twenty-four cents \$74,103.23

Upon completion of requested work, ownership shall vest in: PG&E Applicant

Executed this 15 day of December 2020

COUNTY OF CONTRA COSTA,
A GOVERNMENT AGENCY
Applicant

PACIFIC GAS & ELECTRIC COMPANY

By: _____
Brian M. Balbas
Print/Type/Name

By: Wilmer Clark

Title: Public Works Dir

Title: Service Planning Supervisor

Mailing Address: 255 GLACIER DR
MARTINEZ, CA 94553



117002320